

# ADDENDUM NUMBER THREE

March 15<sup>th</sup>, 2016

## AVC APPLIED ARTS & MATH/ENGINEERING RENOVATIONS

3041 WEST AVENUE K  
LANCASTER, CA 93536

Issued By:  
**KRUGER BENSEN ZIEMER ARCHITECTS, INC.**  
30 West Arrellaga Street  
Santa Barbara, CA 93101

To all bidders submitting proposal for the captioned project. This Addendum is hereby made part of the Contract Documents to the same extent as though it was originally included therein and takes precedence over the original documents and addenda.

### Acknowledge receipt of the Addendum on the Bid Form

#### A. PROJECT MANUAL

---

##### GENERAL ITEM

THE SCHEDULE IS AN ACCELERATED SCHEDULE IN ORDER FOR THE CONSTRUCTION PORTION OF THE PROJECT TO BE COMPLETE ON OR BEFORE AUGUST 19, 2016. EACH CATEGORY CONTRACTOR SHALL REVIEW THE PROJECT CONSTRUCTION SCHEDULE AND INCLUDE ANY AND ALL HOURS OF WORK (OVERTIME, DOUBLE SHIFTS, WEEKENDS ETC.) TO COMPLETE SAID WORK AND INCLUDE ALL ASSOCIATED COSTES WITHIN THEIR BASE BID. NO REQUEST FOR EXTRA MONIES WILL BE INTERTAINED FOR ANY ADDITIONAL TIME OR MANPOWER REQUIRED TO COMPLETE THE WORK.

##### ITEM NO. 1.1:

##### Reference Addendum 2, Item 1.1 Specification Section 01011 Work Scope Special Conditions

Revise Item 55 to read NO under Category 4 and 22 and YES under Category 21.

END OF ADDENDUM NUMBER THREE